STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT COF TRANSPORTATI ON Bl D245
PAGE 1
Bl D OPENI NG DATE 08/ 03/ 00 I N LOS ANGELES COUNTY | N SANTA 08/ 04/ 00
CONTRACT NUMBER 07-141104 MONI CA, LOS ANGELES AND CULVER CI TY CONTRACT CCDE ' A
LOCATI ON 07-LA-10-R4. 4/ R11. 4 ON RTE 10 FROM 0.3 KM E OF 12 CONTRACT | TEMS
CENTELS AVE UC TO 0.4 KM E OF
UPGRADE HI GHWAY SAFETY LI GHTI NG FEDERAL Al D ACI M X037-(037)E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%
PROPCSALS | SSUED 12 FUND TOTAL HA22 3, 309, 000 TOTAL NUMBER OF WORKI NG DAYS 300
NUMBER OF BI DDERS 3 ENG NEERS EST 2,544, 360. 00 AMOUNT UNDER 469, 039. 00 PERCENT UNDER EST 18. 43
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NANVE/ ADDRESS/ LOCATI ON)
1 2,075,321. 00 2 MOORE ELECTRI CAL CONTRACTI NG 909 371-4202
I NC 00610382
463 N SM TH AVENUE FAX 909 278-3406
CORONA CA 92880
2 3,589, 710. 45 3 DYNALECTRI C 714 828-7000
00550173
4462 CORPORATE CENTER DRI VE FAX 714 484-2389
LOS ALAM TGS CA 90720
3 2,748,536. 29 1 C T AND F INC 562 927-2339

(| RREGULAR)
7228 SCOUT AVENUE
BELL GARDENS CA 90201

00182572

FAX 562 927-4171



07-141104
07-LA-10-R4
08/ 03/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 2
08/ 04/ 00
ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ALCORN FENCE COVPANY

9901 GLENOAKS BLVD

SUN VALLEY CA 91353-1249
BAYWOOD ENVI RNVENTAL SERVI CES
7 MOUNT LASSEN DRI VE STE D252
SAN RAFAEL CA 94903

GRANI TEX CONSTRUCTI ON COVPANY | NC
3176 PULLMAN STREET STE 120
COSTA MESA CA 92626

SM TH AND SON

5464 RAI NBOW HElI GHTS ROAD
FALLBROCK CA 92028

FENCI NG

LEAD AND WATER PCLLUTI ON PLANS

CONCRETE WORK

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PARTI AL)



07-141104
07-LA-10-R4
08/ 03/ 00

BI DDER | D

NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 3
08/ 04/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

BI DDER | D

ALCORN FENCE COVPANY

9901 GLENOAKS BLVD

SUN VALLEY CA 91352

BAYWOOD ENVI RONMENTAL SERVI CES
7 MOUNT LASSEN DRI VE STE D252
SAN RAFAEL CA 94903

GRANI TEX CONSTRUCTI ON COVPANY
3176 PULLMAN STREET STE 120
COSTA MESA CA 92626

SCHAEFERS PARKI NG LOT SERVI CE
7202 PETTERSON LANE

PARAMOUNT CA 90723

STATEW DE SAFETY AND SIGNS | NC
P O BOX 1440

Pl SMO BEACH CA 93448

NAME AND ADDRESS

FENCI NG

LEAD SAFETY PLAN AND TESTI NG

RETAI NI NG WALL

ASPHALT PATCHI NG

CONSTRUCTI ON AREA SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ALCORN FENCE COVPANY

P O BOX 1249

SUN VALLEY CA 91353

GRANI TEX

3176 PULLMAN STREET STE 120
COSTA MESA CA 92626

SM TH AND SON

5464 RAI NBOW HElI GHTS ROAD
FALLBROCK CA 92028

FENCI NG

M NOR CONCRETE AND RETAI NI NG WALL

CONSTRUCTI ON AREA SI GNS



07-141104
07-LA-10-R4
08/ 03/ 00
| TEM | TEM
NO. CODE
1 120090
2 120100
3 150608
4 510515
5 510516
6 513551
7 731502
8 800391
9 860460
10 000001
11 019445
12 999990

CONTRACT

CONSTRUCTI ON AREA S| GNS
TRAFFI C CONTROL SYSTEM

REMOVE CHAI N LI NK FENCE

M NOR CONCRETE ( FOOTI NG)

M NOR CONCRETE ( RETAI NI NG WALL)
RETAI NI NG WALL STEM ( TYPE 6)

M NOR CONCRETE (M SCELLANEQUS

CONSTRUCTI ON)

CHAI'N LI NK FENCE (TYPE CL-1.8)

LI GHTI NG AND SI GN | LLUM NATI ON
| TEM DELETED PER ADDENDUM

LEAD COVPLI ANCE PLAN

MOBI LI ZATI ON

PROPOSAL

OF

UNIT OF
MEASURE

ESTI MATED

QUANTI TY BI D
LUWP SUM 15, 000
LUW SUM 100, 000
164 15

1.5 3, 366

1.6 3,732

6.3 655

10.6 3,732
221 113.

LUW SUM 1, 680, 000
LUWP SUM .
LUW SUM 7,200
LUWP SUM 190, 982.

TOTAL

Bl D245
PACGE 4
08/ 04/ 00

24, 973.

1, 680, 000.
0.

7, 200.
190, 982.
2,075, 321.



07-141104 Bl D245

07- LA-10- R4 SUMMARY OF REMAI NI NG BIDDERS PAGE 5
08/ 03/ 00 08/ 04/ 00
R CRCECPCRERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE
| TEM SECOND | THI RD
| BI D AMOUNT | BI D AMOUNT
R R OEEE e EEEEEPE | <o
1] 25, 532. 00* 25532. 00| 14, 570. 00* 14570. 00
2| 385, 983. 00* 385983. 00| 195, 000. 00* 195000. 00
3| 35. 80 5871. 20| 14. 47 2373.08
4 | 5,921. 33 8882. 00| 3,328.00 4992. 00
5| 6, 200. 00 9920. 00| 3, 690. 00 5904. 00
6 | 1,314.76 8282. 99| 709. 05 4467. 02
7| 4,786.79 50739. 97| 3,936. 70 41729. 02
8 | 141. 49 31269. 29| 112.58 24880. 18
9 | 2,989, 937.00%  2989937. 00| 2,303, 977.00%  2303977.00
10 | . 00* 0. 00| 150, 644. 00* 150644. 00
11 | 38, 460. 00* 38460. 00| . 00* 0. 00
12 | 34, 833. 00* 34833. 00| .00 0. 00

TOT 3,589, 710. 45 2,748, 536. 29



